

PLANS BY: Poggemeyer Design Group



Bowling Green State University

BID #5360

BIDS OPENED AND

READ BY: Beth Nagel, Assistant Director of Purchasing

*Beth A. Nagel*

BID TABULATION - Purchasing Department

PROJECT: Life Science Building Lab Renovations

PUBLISHED:

BID TABULATED BY: *[Signature]*

OPENING DATE & TIME: 4/22/2009 10:00 a.m.

General Base Bid	\$235,500.00
Plumbing & Fire Protection Base Bid	\$59,400.00
Mechanical Base Bid	\$45,400.00
Hazardous Material Abatement	\$57,700.00
Electrical Base Bid	\$81,500.00
TOTAL	\$479,500.00

	<u>VAN TASSEL</u>	<u>DELVENTHAL</u>	<u>MIDWEST CONTRA</u>	<u>MOSSER</u>	<u>WILSON BROS</u>	<u>FOCHT CONSTR</u>	<u>COMTE CONSTR</u>
Addendum #1	✓	✓	✓	✓	✓	✓	✓
Bond	✓	✓	✓	✓	✓	✓	✓
Item #1 - General Trades Base Bid (lead)	191,200-	221,786-	213,795-	202,980-	243,400-	228,100-	222,600-
Alternate A-1 (add)	848,-	810-	936	1,200-	1,200-	780-	2,330-
Item #2-Plumbing & Fire Protection Base	-	-	-	-	-	-	-
Item #3- HVAC Base Bid	-	-	-	-	-	-	-
Item #4 - Electrical Base Bid	-	-	-	-	-	-	-
Alternate E-1 (add)							
Alternate E-2 (add)							
Alternate E-3 (add)							
Item #5 - Abatement Base Bid	-	-	-	-	-	-	-
Item #6 Combined Bid-Items 1,2,3,4, 5					-	-	-
Base Bid							
Alternate CA-1 (add)							
Alternate CE-1 (add)							
Alternate CE-2 (add)	<i>[Signature]</i>	<i>[Signature]</i>	<i>[Signature]</i>	<i>[Signature]</i>	<i>[Signature]</i>	<i>[Signature]</i>	<i>[Signature]</i>
Alternate CE-3 (add)							

The public opening and reading of bids is for informational purposes only and is not to be construed as an acceptance or rejection of any bid submitted.  
Ohio Department of Administrative Services, Standard Conditions of Contract for Construction, p. 00 21 13 -11

PLANS BY: Poggemeyer Design Group



BID #5360

BIDS OPENED AND

Bowling Green State University

READ BY: Beth Nagel, Assistant Director of Purchasing

PROJECT: Life Science Building Lab Renovations

BID TABULATION - Purchasing Department

PUBLISHED:

BID TABULATED BY: \_\_\_\_\_

OPENING DATE & TIME: 4/22/2009 10:00 a.m.

General Base Bid \$235,500.00  
Plumbing & Fire Protection Base Bid \$59,400.00

Mechanical Base Bid \$45,400.00  
Hazardous Material Abatement \$57,700.00  
Electrical Base Bid \$81,500.00

TOTAL \$479,500.00

	SPICKER COMP.	HEUM AND ASSOC	STARKS INC.	HENDERSON PTH.	IPD	WARRICK MCH.
Addendum #1	✓	✓	✓	✓	✓	✓
Bond	✓	✓	✓	✓	✓	✓
Item #1 - General Trades Base Bid (lead)	186,000 - 2,940 -	-	-	-	-	-
Alternate A-1 (add)						
Item #2-Plumbing & Fire Protection Base	-	24,000 -	-	-	-	55,740 -
Item #3- HVAC Base Bid	-	24,670 -	-	-	-	-
Item #4 - Electrical Base Bid	-	-	-	-	-	-
Alternate E-1 (add)						
Alternate E-2 (add)						
Alternate E-3 (add)						
Item #5 - Abatement Base Bid	-	-	-	-	-	-
Item #6 Combined Bid-Items 1,2,3,4, 5	-	243 49,000 -	243 67,400 -	243 63,356 -	243 95,850 -	243 76,398 -
Base Bid						
Alternate CA-1 (add)		-	-	-	-	-
Alternate CE-1 (add)		-	-	-	-	-
Alternate CE-2 (add)		-	-	-	-	-
Alternate CE-3 (add)		-	-	-	-	-

The public opening and reading of bids is for informational purposes only and is not to be construed as an acceptance of any bid submitted.

Ohio Department of Administrative Services, Standard Conditions of Contract for Construction, p. 00 21 13 -11

*Parmer Van Schell*



PLANS BY: Poggemeyer Design Group

Bowling Green State University

BID #5360

BIDS OPENED AND

READ BY: Beth Nagel, Assistant Director of Purchasing

PROJECT: Life Science Building Lab Renovations

BID TABULATION - Purchasing Department

PUBLISHED:

BID TABULATED BY: \_\_\_\_\_

OPENING DATE & TIME: 4/22/2009 10:00 a.m.

General Base Bid	\$235,500.00
Plumbing & Fire Protection Base Bid	\$59,400.00
Mechanical Base Bid	\$45,400.00
Hazardous Material Abatement	\$57,700.00
Electrical Base Bid	\$81,500.00
TOTAL	\$479,500.00

	<i>Hanks P &amp; H</i>	<i>TAS Inc</i>	<i>Romanoff</i>	<i>Brint Elec.</i>	<i>Stol-Steiwer</i>	<i>Revent Elec</i>
Addendum #1	✓	✓	✓	✓	✓	✓
Bond	✓	✓	✓	✓	(MISSING 1 PAGE)	✓
Item #1 - General Trades Base Bid (lead)	—	—	—	—	—	—
Alternate A-1 (add)						
Item #2-Plumbing & Fire Protection Base	—	—	—	—	—	—
Item #3- HVAC Base Bid	—	—	—	—	—	—
Item #4 - Electrical Base Bid	—	82,420—	61,290—	72,500—	76,133—	66,560—
Alternate E-1 (add)		6,800—	6,374—	7,200—	7,941—	7,250—
Alternate E-2 (add)		1,900—	2,976—	2,000—	1,845—	2,400—
Alternate E-3 (add)		2,600—	3,508—	3,300—	3,414—	2,760—
Item #5 - Abatement Base Bid	—	—	—	—	—	—
Item #6 Combined Bid-Items 1,2,3,4, 5	233	—	—	—	—	—
Base Bid	114,700—					
Alternate CA-1 (add)	—					
Alternate CE-1 (add)	—					
Alternate CE-2 (add)	—					
Alternate CE-3 (add)	—					

The public opening and reading of bids is for informational purposes only and is not to be construed as an acceptance or rejection of any bid submitted.  
Ohio Department of Administrative Services, Standard Conditions of Contract for Construction, p. 00 21 13-11



Bowling Green State University

BID #5360

PLANS BY: Poggemeyer Design Group

BIDS OPENED AND

READ BY: Beth Nagel, Assistant Director of Purchasing

BID TABULATION - Purchasing Department

PROJECT: Life Science Building Lab Renovations

PUBLISHED:

BID TABULATED BY: \_\_\_\_\_

OPENING DATE & TIME: 4/22/2009 10:00 a.m.

General Base Bid	\$235,500.00
Plumbing & Fire Protection Base Bid	\$59,400.00
Mechanical Base Bid	\$45,400.00
Hazardous Material Abatement	\$57,700.00
Electrical Base Bid	\$81,500.00
TOTAL	\$479,500.00

	LAKE Erie Elec.	TOTAL ENVELOPE				
Addendum #1	✓	✓				
Bond	✓	✓				
Item #1 - General Trades Base Bid (lead)	—	—				
Alternate A-1 (add)						
Item #2-Plumbing & Fire Protection Base	—	—				
Item #3- HVAC Base Bid	—	—				
Item #4 - Electrical Base Bid	62,845—	—				
Alternate E-1 (add)	7,600—					
Alternate E-2 (add)	1,575—					
Alternate E-3 (add)	2,250—					
Item #5 - Abatement Base Bid	—	56,265—				
Item #6 Combined Bid-Items 1,2,3,4, 5	—	—				
Base Bid						
Alternate CA-1 (add)						
Alternate CE-1 (add)						
Alternate CE-2 (add)						
Alternate CE-3 (add)						
Alternate CE-3 (add)						

The public opening and reading of bids is for informational purposes only and is not to be construed as an acceptance or rejection of any bid submitted.

Ohio Department of Administrative Services, Standard Conditions of Contract for Construction, p. 00 21 13 -11