



PLANS BY: Hasenstab Architects, Inc.

BID# 5413

Bowling Green State University

BIDS OPENED AND

PROJECT: Overman Hall Rooms 28-29 Renovations

READ BY: Beth A. Nagel

BID TABULATION - Purchasing Department

BID TABULATED BY: B. QUATTROMANI

OPENING DATE & TIME: 8/25/2009 1:00 p.m.

PUBLISHED:
General Base Bid \$174,900.00
Plumbing & HVAC \$72,000.00
Electrical \$42,000.00
TOTAL \$288,900.00

	<u>Van Tassel</u>	<u>Douglas & Hart</u>	<u>Starns Inc.</u>	<u>Martin White & Son</u>	<u>Hanks Rooms & Heat</u>	<u>Noron Inc.</u>	<u>A T Emmett</u>
Addendum #1	✓	✓	✓	✓	✓	✓	✓
Bond	✓	✓	✓	✓	✓	✓	✓
Drug Free Workplace	✓	✓	✓	✓	✓	✓	✓
Item #1 101 - General Base Bid	<u>101,000-</u>	<u>—</u>	<u>—</u>	<u>—</u>	<u>—</u>	<u>—</u>	<u>—</u>
Alternate G-01 Lab 100 Epoxy Floor	<u>9,000-</u>						
Item #2 102 - Plumbing & HVAC Base	<u>—</u>	<u>28,600-</u>	<u>51,700-</u>	<u>69,300-</u>	<u>85,700-</u>	<u>63,570-</u>	<u>—</u>
Item #3 103 - Electrical Base Bid	<u>—</u>	<u>—</u>	<u>—</u>	<u>—</u>	<u>—</u>	<u>—</u>	<u>37,615-</u>
Item #4 Combined Base Bid consists of:	<u>—</u>	<u>2 & 3</u>	<u>—</u>	<u>—</u>	<u>—</u>	<u>—</u>	<u>—</u>
Items #1 & #2 & #3		<u>115,000-</u>					
Alternate G-01 Lab 100 Epoxy Floor					<u>Change Room</u>		
	<u>99,400</u>	<u>8,000</u>	<u>10,000</u>			<u>10,000</u>	<u>10,000</u>

The public opening and reading of bids is for informational purposes only and is not to be construed as an acceptance or rejection of any bid submitted.
Ohio Department of Administrative Services, Standard Conditions of Contract for Construction, p. 00 21 13 -11

