



Bowling Green State University

BID: 5476

Page 1 of 2

PROJECT: Kreischer MDF/East Campus Data Ring

PUBLISHED: 2/9/10, 2/16/10 and 2/23/10

PLANS BY: JDRM Engineering, Inc.

BIDS OPENED AND  
READ BY:

Lori Firsdon

BID TABULATED BY:

Tim Burns

BID TABULATION - Purchasing Department

OPENING DATE & TIME: 3/8/10 2:00 p.m.

General Trades	\$75,000.00
Fire Protection	\$75,000.00
HVAC	\$64,000.00
Electrical	\$620,000.00
TOTAL	\$834,000.00

Alternates \$756,500.00

CONTRACTOR	Zenith Systems	Romanoff Electric	Brint Electric	LAKE ERIE ELECTRIC	VAUGHN INDUST.	LAIBE ELECTRIC	
Addendums : 1, 2, 3, 4	✓	✓	✓	✓	✓	✓	
Bond	✓	✓	✓	✓	✓	✓	
ITEM 1. Bid Package 101 - GENERAL TRADES CONTRACT							
ITEM 2. Bid Package 102 - FIRE PROTECTION CONTRACT							
ITEM 3. Bid Package 103 - HVAC CONTRACT							
ITEM 4a. Bid Package 104a - Electrical Contract - Portion a	291,749 -	269,162 -	268,800 -	252,730 -	228,000 -	267,130 -	
UNIT PRICES:							
Rock Removal - 100 cubic yard	17,500 -	15,000 -	15,000 -	15,500 -	17,300 -	16,400 -	
3" Innerduct - 2500 feet	7,825 -	8,000 -	7,375 -	7,675 -	20,325 -	20,250 -	
2" Innerduct - 2500 feet	6,790 -	7,200 -	6,475 -	6,800 -	18,900 -	17,175 -	
Inner Duct Removal - 500 feet	370 -	1,300 -	880 -	860 -	2,245 -	2,325 -	
Cable Identification - 500 per tag	3,860 -	6,500 -	5,500 -	5,000 -	13,560 -	15,390 -	
ITEM 4b. Bid Package 104b - Electrical Contract - Portion b	206,984 -	234,601 -	199,000 -	184,210 -	384,000 -	71,540 -	
ITEM 4. Bid Package 104 - ELECTRICAL CONTRACT (lead) - Total of 4a & 4b	498,733 -	503,763 -	467,800 -	436,940 -	612,000 -	616,320 -	
Alternate E-1: Huntington Building Link (add)	182,627 -	157,711 -	159,000 -	184,080 -	249,000 -	218,300 -	
Alternate E-2: Wireless Link to Woodland Warehouse (add)	33,241 -	22,062 -	25,800 -	20,795 -	70,000 -	19,820 -	
Alternate E-3: North Loop (add)	313,822 -	288,333 -	226,400 -	214,290 -	295,000 -	404,130 -	
Alternate E-4: Voice Cable Installation at CM-74B to CM-75B (add)	19,678 -	21,884 -	17,800 -	19,145 -	36,000 -	24,520 -	
Alternate E-5: Fiber Link Tap to Stroh (add)	1,531 -	1,050 -	1,360 -	2,115 -	8,800 -	1,220 -	
Alternate E-6: Lightning Protection on the Huntington Building (add)	11,850 -	18,975 -	13,100 -	12,295 -	12,000 -	12,980 -	

Greg Wells

Callan

Alan Lee

John Schuber

Lisa Barnes

[Signature]



PLANS BY: JDRM Engineering, Inc.

BIDS OPENED AND  
READ BY:

BID TABULATED BY: \_\_\_\_\_

BID TABULATION - Purchasing Department

OPENING DATE & TIME: 3/8/10 2:00 p.m.

General Trades	\$75,000.00
Fire Protection	\$75,000.00
HVAC	\$64,000.00
Electrical	\$620,000.00
TOTAL	\$834,000.00
Alternates	\$756,500.00

CONTRACTOR							
ITEM 5: Combined Bid							
Combined bid packages: 101, 102, 103, 104							
Alternate E-1: Huntington Building Link (add)							
Alternate E-2: Wireless Link to Woodland Warehouse (add)							
Alternate E-3: North Loop (add)							
Alternate E-4: Voice Cable Installation at CM-74B to CM-75B (add)							
Alternate E-5: Fiber Link Tap to Stroh (add)							
Alternate E-6: Lightning Protection on the Huntington Building (add)							

|

HVAC

BID: 5476

Page 1 of 2

PROJECT: Kreischer MDF/East Campus Data Ring

PUBLISHED: 2/9/10, 2/16/10 and 2/23/10

PLANS BY: JDRM Engineering, Inc.

BIDS OPENED AND

READ BY:

LORI FIRDON

BID TABULATED BY:

TIM BURNS

BGSU

Bowling Green State University

BID TABULATION - Purchasing Department

OPENING DATE & TIME: 3/8/10 2:00 p.m.

General Trades	\$75,000.00
Fire Protection	\$75,000.00
HVAC	\$64,000.00
Electrical	\$620,000.00
TOTAL	\$834,000.00

Alternates \$756,500.00

CONTRACTOR	STARICS	GEM	MARLIN WHITE	MARINE BLDG. GROUP	HPH	Complete REFRIGIER	
Addendums : 1, 2, 3, 4	✓	✓	✓	✓	✓	NONE	
Bond	✓	✓	✓	✓	✓	✓	
ITEM 1. Bid Package 101 - GENERAL TRADES CONTRACT		84,500-					
ITEM 2. Bid Package 102 - FIRE PROTECTION CONTRACT							
ITEM 3. Bid Package 103 - HVAC CONTRACT	51,800-	77,286-	56,900-	64,800-	101,600-	64,024 <sup>35</sup>	
ITEM 4a. Bid Package 104a - Electrical Contract - Portion a		264,215-					
UNIT PRICES: 20 yds.		2,600-			2,000-		
Rock Removal - 100 cubic yard		13,000-			5,000-		
3" Innerduct - 2500 feet		9,344-					
2" Innerduct - 2500 feet		8,274-					
Inner Duct Removal - 500 feet		2,168-					
Cable Identification - 500 per tag		10,119-					
ITEM 4b. Bid Package 104b - Electrical Contract - Portion b		344,641-					
ITEM 4. Bid Package 104 - ELECTRICAL CONTRACT (lead) - Total of 4a & 4b		608,916-					
Alternate E-1: Huntington Building Link (add)		208,033-					
Alternate E-2: Wireless Link to Woodland Warehouse (add)		27,060-					
Alternate E-3: North Loop (add)		365,217-					
Alternate E-4: Voice Cable Installation at CM-74B to CM-75B (add)		21,148-					
Alternate E-5: Fiber Link Tap to Stroh (add)		3,993-					
Alternate E-6: Lightning Protection on the Huntington Building (add)		13,735-					



Bowling Green State University

BID: 5476

PROJECT: Kreischer MDF/East Campus Data Ring  
PUBLISHED: 2/9/10, 2/16/10 and 2/23/10

PLANS BY: JDRM Engineering, Inc.

BIDS OPENED AND  
READ BY:

BID TABULATED BY: \_\_\_\_\_

BID TABULATION - Purchasing Department

OPENING DATE & TIME: 3/8/10 2:00 p.m.

General Trades	\$75,000.00
Fire Protection	\$75,000.00
HVAC	\$64,000.00
Electrical	\$620,000.00
TOTAL	\$834,000.00
Alternates	\$756,500.00

CONTRACTOR		GEM			HPH		
ITEM 5: Combined Bid					102 & 103		
Combined bid packages: 101, 102, 103, 104		762,995			137,000		
Alternate E-1: Huntington Building Link (add)		205,950					
Alternate E-2: Wireless Link to Woodland Warehouse (add)		26,808					
Alternate E-3: North Loop (add)		361,565					
Alternate E-4: Voice Cable Installation at CM-74B to CM-75B (add)		20,919					
Alternate E-5: Fiber Link Tap to Stroh (add)		3,993					
Alternate E-6: Lightning Protection on the Huntington Building (add)		13,735			227,000		

106, 102, 103

The public opening and reading of bids is for informational purposes only and is not to be construed as an acceptance or rejection of any bid submitted. Ohio Department of Administrative Services, Standard Conditions of Contract for Construction, p. 00 21 13 -11

ORIGINAL

PLANS BY: JDRM Engineering, Inc.

BIDS OPENED AND  
READ BY: LORI

BID TABULATED BY: TIM BURNS



BID TABULATION - Purchasing Department

OPENING DATE & TIME: 3/8/10 2:00 p.m.

BID: 5476  
PROJECT: Kreischer MDF/East Campus Data Ring  
PUBLISHED: 2/9/10, 2/16/10 and 2/23/10

General Trades	\$75,000.00
Fire Protection	\$75,000.00
HVAC	\$64,000.00
Electrical	\$620,000.00
TOTAL	\$834,000.00
Alternates	\$756,500.00

CONTRACTOR	COMTE CONST.	SPIETKUR COMPANY	MOSSER CONST.				
Addendums : 1, 2, 3, 4	✓	✓	✓				
Bond	✓	✓	✓				
ITEM 1. Bid Package 101 - GENERAL TRADES CONTRACT	24,400-	61,600-	92,300-				
ITEM 2. Bid Package 102 - FIRE PROTECTION CONTRACT							
ITEM 3. Bid Package 103 - HVAC CONTRACT							
ITEM 4a. Bid Package 104a - Electrical Contract - Portion a							
UNIT PRICES:	20 yd. 1,000-	1,780-	4,300-				
Rock Removal - 100 cubic yard	5,000-	120-	17,500-				
3" Innerduct - 2500 feet							
2" Innerduct - 2500 feet							
Inner Duct Removal - 500 feet							
Cable Identification - 500 per tag							
ITEM 4b. Bid Package 104b - Electrical Contract - Portion b	6,000-	1,900-	21,800-				
ITEM 4. Bid Package 104 - ELECTRICAL CONTRACT (lead) - Total of 4a & 4b							
Alternate E-1: Huntington Building Link (add)							
Alternate E-2: Wireless Link to Woodland Warehouse (add)							
Alternate E-3: North Loop (add)							
Alternate E-4: Voice Cable Installation at CM-74B to CM-75B (add)							
Alternate E-5: Fiber Link Tap to Stroh (add)							
Alternate E-6: Lightning Protection on the Huntington Building (add)							

*[Handwritten signatures: Linda Clay and another signature]*



PLANS BY: JDRM Engineering, Inc.

BIDS OPENED AND  
READ BY:

BID TABULATED BY: \_\_\_\_\_

BID TABULATION - Purchasing Department

OPENING DATE & TIME: 3/8/10 2:00 p.m.

General Trades	\$75,000.00
Fire Protection	\$75,000.00
HVAC	\$64,000.00
Electrical	\$620,000.00
TOTAL	\$834,000.00
Alternates	\$756,500.00

CONTRACTOR							
ITEM 5: Combined Bid							
Combined bid packages: 101, 102, 103, 104							
Alternate E-1: Huntington Building Link (add)							
Alternate E-2: Wireless Link to Woodland Warehouse (add)							
Alternate E-3: North Loop (add)							
Alternate E-4: Voice Cable Installation at CM-74B to CM-75B (add)							
Alternate E-5: Fiber Link Tap to Stroh (add)							
Alternate E-6: Lightning Protection on the Huntington Building (add)							

The public opening and reading of bids is for informational purposes only and is not to be construed as an acceptance or rejection of any bid submitted. Ohio Department of Administrative Services, Standard Conditions of Contract for Construction, p. 00 21 13 -11

PLANS BY: JDRM Engineering, Inc.



BID: 5476  
PROJECT: Kreischer MDF/East Campus Data Ring  
PUBLISHED: 2/9/10, 2/16/10 and 2/23/10

BIDS OPENED AND  
READ BY: LORI FIRSDON  
BID TABULATED BY: TIM BURNS

BID TABULATION - Purchasing Department

OPENING DATE & TIME: 3/8/10 2:00 p.m.

General Trades	\$75,000.00
Fire Protection	\$75,000.00
HVAC	\$64,000.00
Electrical	\$620,000.00
TOTAL	\$834,000.00
Alternates	\$756,500.00

CONTRACTOR	ABSOLUTE	BORDER					
Addendums : 1, 2, 3, 4	✓	✓					
Bond		✓					
ITEM 1. Bid Package 101 - GENERAL TRADES CONTRACT							
ITEM 2. Bid Package 102 - FIRE PROTECTION CONTRACT	75,000--	68,400--					
ITEM 3. Bid Package 103 - HVAC CONTRACT							
ITEM 4a. Bid Package 104a - Electrical Contract - Portion a							
UNIT PRICES:							
Rock Removal - 100 cubic yard							
3" Innerduct - 2500 feet							
2" Innerduct - 2500 feet							
Inner Duct Removal - 500 feet							
Cable Identification - 500 per tag							
ITEM 4b. Bid Package 104b - Electrical Contract - Portion b							
ITEM 4. Bid Package 104 - ELECTRICAL CONTRACT (lead) - Total of 4a & 4b							
Alternate E-1: Huntington Building Link (add)							
Alternate E-2: Wireless Link to Woodland Warehouse (add)							
Alternate E-3: North Loop (add)							
Alternate E-4: Voice Cable Installation at CM-74B to CM-75B (add)							
Alternate E-5: Fiber Link Tap to Stroh (add)							
Alternate E-6: Lightning Protection on the Huntington Building (add)							

PLANS BY: JDRM Engineering, Inc.

BIDS OPENED AND  
READ BY:

BID TABULATED BY: \_\_\_\_\_



BID TABULATION - Purchasing Department

OPENING DATE & TIME: 3/8/10 2:00 p.m.

BID: 5476

Page 2 of 2

PROJECT: Kreischer MDF/East Campus Data Ring

PUBLISHED: 2/9/10, 2/16/10 and 2/23/10

General Trades	\$75,000.00
Fire Protection	\$75,000.00
HVAC	\$64,000.00
Electrical	\$620,000.00
TOTAL	\$834,000.00
Alternates	\$756,500.00

CONTRACTOR							
ITEM 5: Combined Bid							
Combined bid packages: 101, 102, 103, 104							
Alternate E-1: Huntington Building Link (add)							
Alternate E-2: Wireless Link to Woodland Warehouse (add)							
Alternate E-3: North Loop (add)							
Alternate E-4: Voice Cable Installation at CM-74B to CM-75B (add)							
Alternate E-5: Fiber Link Tap to Stroh (add)							
Alternate E-6: Lightning Protection on the Huntington Building (add)							

|

The public opening and reading of bids is for informational purposes only and is not to be construed as an acceptance or rejection of any bid submitted. Ohio Department of Administrative Services, Standard Conditions of Contract for Construction, p. 00 21 13 -11