



Bowling Green State University

PLANS BY: URS

BID# 5551

BIDS OPENED AND
READ BY: Beth A. Nagel *Beth Nagel*

BID TABULATION - Purchasing Department

PROJECT: Energy Conservation Measure 2 (ECM-2)

BID TABULATED BY:
Tim Burns

OPENING DATE & TIME: 11/3/2010 - 2 p.m.

PUBLISHED:		Mechanical	\$0.00
	alt.	\$898,000.00	
	Electrical	\$3,916,000.00	
	alt.	\$1,526,000.00	
	Asbestos	\$50,000.00	
	TOTAL	\$6,390,000.00	

	IPS	WARNER	RETROTECH	REGENT	LAUREL ERIE ELEC.	ROMANOFF ELEC.	LAUREL ELEC.
Addendum #1, #2, #3	✓	✓	✓	✓	✓	✓	✓
Bond	✓	✓	✓	✓	✓	✓	✓
Item #1 101 - Mechanical Base Bid M-6	\$504,350	\$502,370		NO	NO	NO	NA
Alternate M-6				↓	↓	↓	↓
Alternate M-7	343,660	\$350,356		↓	↓	↓	↓
Item #2 104 - Electrical Base Bid	NO	NO					
Alternate E-1	↓		3,267,822 ¹¹	2,817,000	2,790,980	2,799,900	2,779,000
Alternate E-1a	↓		418,465 ²¹	271,000	283,840	297,000	347,540
Alternate E-1b	↓		6,616 ²¹	18,600	20,925	16,000	17,920
Alternate E-2	↓		209,052 ²¹	150,000	252,435	122,000	177,980
Alternate E-3			63,642 ²¹	46,500	59,960	50,700	34,940
Alternate E-4		✓	118,610 ⁶²	91,000	95,640	94,000	79,560
Alternate E-5							
Alternate E-5a			65,370 ⁴³	63,000	51,845	37,800	39,620

The public opening and reading of bids is for informational purposes only and is not to be construed as an acceptance or rejection of any bid submitted.

Ohio Department of Administrative Services, Standard Conditions of Contract for Construction, p. 002, 13, 11

[Signatures]



PLANS BY: URS

BIDS OPENED AND
READ BY: Beth A. Nagel

BID TABULATED BY:

BID TABULATION - Purchasing Department

OPENING DATE & TIME: 11/3/2010 - 2 p.m.

BID# 5551

PROJECT: Energy Conservation Measure 2 (ECM-2)

PUBLISHED:

Mechanical	\$0.00
alt.	\$898,000.00
Electrical	\$3,916,000.00
alt.	\$1,526,000.00
Asbestos	\$50,000.00
TOTAL	\$6,390,000.00

	IPS	WARNER	RETRO-TECH	REGENT	LAKE ERIE ELEC	ROMANOFF ELEC.	LAURE ELEC
Alternate E-5b	NO	NO	51,949 -	54,500 -	42,620 -	35,000 -	32,560 -
Alternate E-5c	↓	↓	19,845 ²⁴	46,000 -	42,340 -	24,900 -	31,530 -
Alternate E-5d	↓	↓	11,990 ⁴³	12,800 -	9,700 -	7,500 -	6,120 -
Alternate E-5e	↓	↓	40,696 ⁴⁵	44,600 -	34,465 -	22,700 -	22,180 -
Item #3 - 105 Asbestos Base Bid	NO	NO	NO	NO	NO	NO	NO
Item #4 Combined Base Bid consists of:	NO	NO	NO	NO	NO	NO	NO
Items #1, #2, #3							
Alternate E-1	↓	↓	↓	↓	↓	↓	↓
Alternate E-1a							
Alternate E-1b							
Alternate E-2							
Alternate E-3	↓	↓	↓	↓	↓	↓	↓
Alternate E-4							
Alternate E-5							

The public opening and reading of bids is for informational purposes only and is not to be construed as an acceptance or rejection of any bid submitted.

Ohio Department of Administrative Services, Standard Conditions of Contract for Construction, p. 00 21 13 -11



PLANS BY: URS

BID# 5551

BIDS OPENED AND
READ BY: Beth A. Nagel

BID TABULATION - Purchasing Department

PROJECT: Energy Conservation Measure 2 (ECM-2)

BID TABULATED BY:

PUBLISHED:

OPENING DATE & TIME: 11/3/2010 - 2 p.m.

Mechanical	\$0.00
alt.	\$898,000.00
Electrical	\$3,916,000.00
alt.	\$1,526,000.00
Asbestos	\$50,000.00
TOTAL	<u>\$6,390,000.00</u>

	IPS	WARNER	RETRO-TECH	REGENT	LAKE ERIE ELEC.	ROMANOFF ELEC	LAIBE ELEC.
Alternate E-5a	NO	NO	NO	NO	NO	NO	NO
Alternate E-5b	↓			↓	↓	↓	↓
Alternate E-5c		↓	↓				
Alternate E-5d				↓	↓	↓	↓
Alternate E-5e		↓	↓	↓	↓	↓	↓
Alternate M-6							
Alternate M-7							

The public opening and reading of bids is for informational purposes only and is not to be construed as an acceptance or rejection of any bid submitted.
Ohio Department of Administrative Services, Standard Conditions of Contract for Construction, p. 00 21 13 -11



Bowling Green State University

PLANS BY: URS

BID# 5551

BIDS OPENED AND
READ BY: Beth A. Nagel

BID TABULATION - Purchasing Department

PROJECT: Energy Conservation Measure 2 (ECM-2)

BID TABULATED BY:

OPENING DATE & TIME: 11/3/2010 - 2 p.m.

PUBLISHED:

Mechanical	\$0.00
alt.	\$898,000.00
Electrical	\$3,916,000.00
alt.	\$1,526,000.00
Asbestos	\$50,000.00
TOTAL	<u>\$6,390,000.00</u>

	BRINT ELEC.	WESTFIELD ELEC.	MIDWEST ENVIRO.	TOTAL ENVIRO.			
Addendum #1, #2, #3	✓	✓	(#1) only	✓			
Bond	✓	✓	✓	✓			
Item #1 101 - Mechanical Base Bid	NO	NO	N/A	N/A			
Alternate M-6	↓	↓	↓	↓			
Alternate M-7	↓	↓	↓	↓			
Item #2 104 - Electrical Base Bid			N/A	N/A			
Alternate E-1	2,494,000	2,532,214					
Alternate E-1a	202,400	233,560	↓	↓			
Alternate E-1b	11,600	9,950	↓	↓			
Alternate E-2	222,000	82,971	↓	↓			
Alternate E-3	42,000	42,010	↓	↓			
Alternate E-4	86,000	12,812	↓	↓			
Alternate E-5			↓	↓			
Alternate E-5a	24,000	30,970	↓	↓			

The public opening and reading of bids is for informational purposes only and is not to be construed as an acceptance or rejection of any bid submitted.

Ohio Department of Administrative Services, Standard Conditions of Contract for Construction, p. 00 21 13 -11



PLANS BY: URS

BID# 5551

BIDS OPENED AND
READ BY: Beth A. Nagel

BID TABULATION - Purchasing Department

PROJECT: Energy Conservation Measure 2 (ECM-2)

BID TABULATED BY:

PUBLISHED:

OPENING DATE & TIME: 11/3/2010 - 2 p.m.

Mechanical	\$0.00
alt.	\$898,000.00
Electrical	\$3,916,000.00
alt.	\$1,526,000.00
Asbestos	\$50,000.00
TOTAL	\$6,390,000.00

	BRINT	WESTFIELD ELEC.	MIDWEST ENVIRO.	TOTAL ENVIRO			
Alternate E-5b	34,000-	26,768-	N/A	N/A			
Alternate E-5c	24,000-	30,152-	↓	↓			
Alternate E-5d	6,000-	7,420-	↓	↓			
Alternate E-5e	21,000-	23,765-	↓	↓			
Item #3 - 105 Asbestos Base Bid	NO	NO	44,000-	50,000-			
Item #4 Combined Base Bid consists of:	NO	NO	N/A	N/A			
Items #1, #2, #3							
Alternate E-1	↓	↓	↓	↓			
Alternate E-1a							
Alternate E-1b							
Alternate E-2							
Alternate E-3		↓	↓	↓			
Alternate E-4	↓		↓	↓			
Alternate E-5							

The public opening and reading of bids is for informational purposes only and is not to be construed as an acceptance or rejection of any bid submitted.

Ohio Department of Administrative Services, Standard Conditions of Contract for Construction, p. 00 21 13 -11



PLANS BY: URS

BID# 5551

BIDS OPENED AND
READ BY: Beth A. Nagel

BID TABULATION - Purchasing Department

PROJECT: Energy Conservation Measure 2 (ECM-2)

BID TABULATED BY:

PUBLISHED:

OPENING DATE & TIME: 11/3/2010 - 2 p.m.

Mechanical	\$0.00
alt.	\$898,000.00
Electrical	\$3,916,000.00
alt.	\$1,526,000.00
Asbestos	\$50,000.00
TOTAL	<u>\$6,390,000.00</u>

	BRIANT	WESTFIELD ELEC.	MIDWEST ENVIRO	TOTAL ENVIRO			
Alternate E-5a	NO	NO	N/A	N/A			
Alternate E-5b	↓	↓	↓	↓			
Alternate E-5c							
Alternate E-5d							
Alternate E-5e							
Alternate M-6							
Alternate M-7							

The public opening and reading of bids is for informational purposes only and is not to be construed as an acceptance or rejection of any bid submitted.
Ohio Department of Administrative Services, Standard Conditions of Contract for Construction, p. 00 21 13 -11