

BGSU

Bowling Green State University

PLANS BY: JDRM Engineering, Inc.

BIDS OPENED AND

READ BY: Beth A. Nagel

BID TABULATED BY: Darren T. Keil

BID TABULATION - Purchasing Department

OPENING DATE & TIME: March 16, 2011 @ 10:00 a.m.

PROJECT: Enabling Projects - Phase 2 Relocation of Human Resources to
The Huntington Building Phase 2

PUBLISHED:	General Trades: \$	41,000.00
	Alt. G-1 \$	5,000.00
	HVAC: \$	6,000.00
	Electrical: \$	28,500.00
	Alt. E-1 \$	6,800.00
	Total: \$	75,500.00
	Alt. Total: \$	11,800.00

Bidder:	Midwest	Dotson	Comte	Spieker	Marine	Romanoff	ET Electric
Addendum #1	✓	✓	✓	✓	✓	✓	✓
Bond	✓	✓	✓	✓	✓	✓	✓
Item #1 101 - General Trades Contract base	48,800.-	41,900.-	39,650.-	43,700.-	—	—	—
Alt G-1 - Replace the carpet in Room 102	4,250.-	4,495.-	4,700.-	4,500.-	—	—	—
Item #2 102 - HVAC Contract base	—	NA	—	—	18,800	—	—
Item #3 103 - Electrical Contract base	—	NA	—	—	—	28,950.-	38,323.-
Alt E-1 - Replace existing luminaries with new	—	—	—	—	—	4,650.-	9,899.-
Item #4 - Combining Items # 1, # 2, # 3	—	NA	—	—	—	—	—
Combined Base Bid Total	—	—	—	—	—	—	—
Alt Item G-1 - Replace the carpet in Room 102	—	—	—	—	—	—	—
Alt Item E-1 - Replace existing luminaries with new	—	—	—	—	—	—	—
	<i>[Signature]</i>	<i>[Signature]</i>	<i>[Signature]</i>			<i>[Signature]</i>	

The public opening and reading of bids is for informational purposes only and is not to be construed as an acceptance or rejection of any bid submitted.



Bowling Green State University

PLANS BY: JDRM Engineering, Inc.

BIDS OPENED AND

READ BY: Beth A. Nagel

Bid No. 5601

PROJECT: Enabling Projects - Phase 2 Relocation of Human Resources to
The Huntington Building Phase 2

BID TABULATION - Purchasing Department

PUBLISHED:	General Trades:	\$	41,000.00
	Alt. G-1	\$	5,000.00
	HVAC:	\$	6,000.00
	Electrical:	\$	28,500.00
	Alt. E-1	\$	6,800.00
Total:			\$ 75,500.00
Alt. Total:			\$ 11,800.00

BID TABULATED BY: Darren T. Keil

OPENING DATE & TIME: March 16, 2011 @ 10:00 a.m.

Bidder:	Lake Erie						
Addendum #1	✓						
Bond	✓						
Item #1 101 - General Trades Contract base	—						
Alt G-1 - Replace the carpet in Room 102	—						
Item #2 102 - HVAC Contract base	—						
Item #3 103 - Electrical Contract base	29,700-						
Alt E-1 - Replace existing luminaries with new	3,700-						
Item #4 - Combining Items # 1, # 2, # 3	—						
Combined Base Bid Total	—						
Alt Item G-1 - Replace the carpet in Room 102	—						
Alt Item E-1 - Replace existing luminaries with new	—						