

J. Eason
Bob Boven

PLANS BY: JDRM Engineering, Inc.BIDS OPENED AND
READ BY: Beth Nagel *Beth Nagel*BID TABULATED BY: Parren Keil

BGSU

Bowling Green State University

BID TABULATION - Purchasing Department

OPENING DATE & TIME: May 23, 2011 @ 8:30 a.m.

BID# 5642PROJECT: Doyt Perry Stadium Video Board Upgrade

PUBLISHED: General Trades: \$ 332,250.00
 Electrical Bid: \$ 6,500.00
 Total: \$ 338,750.00

Linda Clay

Description:	Rudolph Libbe	Capturion	Daktronics	Laibe	Lake Erie		
Addendum # 1, # 2	✓	✓	✓	✓	✓		
Bond	✓	✓	✓	✓	✓		
Item #1 101 - General Trades Contract							
Factory Support Unit Price per Event	1,100-	1,400-	1,020-	No Bid	No Bid		
Factory Support Extension	5,500-	7,000-	5,100-				
General Trades Base Bid	364,438-	299,000-	329,875-				
Alternate G-1 Larger Video Board	59,919-	34,000-	24,735-				
Alternate G-2 Painting of scoreboard structure	53,154-	38,000-	12,500-				
Alternate G-3 Warranty extensions to 5 years	17,181-	7,900-	7,995-				
Alternate G-4 Custom animation/graphics	22,550-	20,000-	18,480-				
Alternate G-5 Factory start up for 2012 season	2,148-	3,000-	6,769-				
Alternate G-6 Factory Technician, 6 included	12,886-	8,500-	6,300-				
Item #2 102 - Electrical Contract Base Bid	8,805-	6,000-	6,445-	5,993-	6,730-		
Alternate E-1 Larger Video Board	537-	6,400-	1,500-	1,502-	1,035-		
Item #3 Combining Items # 1, # 2	No Bid	No Bid		No Bid	No Bid		
Factory Support Unit Price per Event			1,020-				
Factory Support Extension			5,100-				
Combined Base Bid			336,320-				
Alternate G-1 Larger Video Board			24,735-				
Alternate G-2 Painting of scoreboard structure			12,500-				

John A.

John A.

PLANS BY: JDRM Engineering, Inc.

BIDS OPENED AND
READ BY: Beth Nagel

BID TABULATED BY: Darren Keil

Beth Nagel



BID TABULATION - Purchasing Department

OPENING DATE & TIME: May 23, 2011 @ 8:30 a.m.

BID# 5642

PROJECT: Doyt Perry Stadium Video Board Upgrade

PUBLISHED:	General Trades: \$	332,250.00
	Electrical Bid: \$	6,500.00
	Total: \$	338,750.00

Alternate G-3 Warranty extensions to 5 years	No Bid	No Bid	7,995-	No Bid	No Bid		
Alternate G-4 Custom animation/graphics	↓	↓	18,480-	↓	↓		
Alternate G-5 Factory start up for 2012 season	↓	↓	6,769-	↓	↓		
Alternate G-6 Factory Technician, 6 included	↓	↓	6,300-	↓	↓		
Alternate E-1 Larger Video Board	↓	↓	1,500-	↓	↓		

The public opening and reading of bids is for informational purposes only and is not to be construed as an acceptance or rejection of any bid submitted.
Ohio Department of Administrative Services, Standard Conditions of Contract for Construction, p. 00 21 13 -11