




# BGSU

## Bowling Green State University

### BID TABULATION - Purchasing Department

OPENING DATE & TIME: August 12, 2011 @ 10:00 a.m.

BID# 5688

PLANS BY: JDRM Engineering, Inc.

BIDS OPENED AND

READ BY: Beth A. Nagel 

BID TABULATED BY: Darren T. Keil

PROJECT: Doyt Perry Stadium Video Board Upgrade

PUBLISHED:	General Trades: \$	332,250.00
	Electrical Bid: \$	6,500.00
	<b>Total: \$</b>	<b>338,750.00</b>

Description:	T.S. Sports	Daktronics	Lake Erie Electric	Laibe Electric			
Addendum #1	✓	✓	✓	✓			
Bond	✓	✓	✓	✓			
Item #1 101 - General Trades Contract							
Factory Support Unit Price per Event	\$1000-	\$1020-	No Bid	Blank			
Factory Support Extension	\$5000-	\$5100-	↓	↓			
Subtotal of Unit Price Extension	\$5000-	\$5100-					
General Trades Base Bid	\$318,000	\$295,100-					
Alternate G-1 Larger Video Board	\$35,000	\$29,800-					
Alternate G-2 Painting of scoreboard structure	\$25,000	\$37,500-					
Alternate G-3 Warranty extensions to 5 years	\$8,000	\$6,023-					
Alternate G-4 Custom animation/graphics	\$13,000	\$17,640-					
Alternate G-5 Factory start up for 2013 season	\$2,000	\$4,977-					
Alternate G-6 Factory Technician, 6 included	\$5,000	\$6,300-	↓	↓			
Item #2 102 - Electrical Contract Base Bid	\$5,000	\$6,445-	5,875-	5,900-			
Alternate E-1 Larger Video Board	\$1,000	\$1,500-	995-	1,190-			
Item #3 Combining Items # 1, # 2							
Factory Support Unit Price per Event	\$1,000-	\$1,020-	No Bid	Blank			
Factory Support Extension	\$5,000-	\$5,100-	↓	↓			
Subtotal of Unit Price Extension	\$5,000-	\$5,100-					
Combined Base Bid	\$323,000-	\$301,545-	↓	↓			



PLANS BY: JDRM Engineering, Inc.

BIDS OPENED AND  
READ BY: Beth A. Nagel

BID TABULATED BY: \_\_\_\_\_



**BID TABULATION - Purchasing Department**

OPENING DATE & TIME: August 12, 2011 @ 10:00 a.m.

BID# 5688

PROJECT: Doyt Perry Stadium Video Board Upgrade

PUBLISHED:	General Trades:	\$	332,250.00
	Electrical Bid:	\$	6,500.00
	Total:	\$	338,750.00

Alternate CG-1 Larger Video Board	\$ 35,000	\$ 29,800-	No Bid	Blank			
Alternate CG-2 Painting of scoreboard structure	\$ 25,000	\$ 37,500-					
Alternate CG-3 Warranty extensions to 5 years	\$ 8,000	\$ 6,023-					
Alternate CG-4 Custom animation/graphics	\$ 13,000	\$ 17,640-					
Alternate CG-5 Factory start up for 2012 season	\$ 2,000	\$ 4,977-					
Alternate CG-6 Factory Technician, 6 included	\$ 6,000	\$ 6,300-					
Alternate CE-1 Larger Video Board	\$ 1,000	\$ 1,500-					

The public opening and reading of bids is for informational purposes only and is not to be construed as an acceptance or rejection of any bid submitted.  
Ohio Department of Administrative Services, Standard Conditions of Contract for Construction, p. 00 21 13 -11