

BID# 5732

PLANS BY: URS Corporation

# BGSU

**Bowling Green State University**

## BID TABULATION - Purchasing Department

PROJECT: ARI-R2 Renovation of PSLB

PUBLISHED: Mechanical Trades: \$ 2,336,700.00

Alternatives Total: \$ 196,400.00

**Electrical Bid:** \$ 102,500.00

Alternatives Total: \$ 5,300.00

**Asbestos Bid:** \$ 33,500.00

Alternatives Total: \$ (3,000.00)

**Base Bid Total:** \$ 2,472,700.00

Alternatives Total: \$ 198,700.00

BID TABULATED BY: Bob Boucher

OPENING DATE & TIME: January 13, 2011 @ 10:00 a.m.

*MECH. ELECTRICAL*

Description:	<i>WARNER</i>	<i>IPS</i>	<i>VM SYSTEMS</i>	<i>LAKE CRIE</i>	<i>WESTFIELD</i>	<i>REGENT</i>	<i>TRANSSTAR</i>
Addendum #1, 2, 3, 4	✓	✓	✓	✓	✓	✓	✓
Bond	✓	✓	✓	✓	✓	✓	✓
Item #1 101 - Mechanical (Lead) Contract							
Allowances - Labor & Materials							
Base Bid - Labor & Materials	<i>2,519,000</i>	<i>2,987,500</i>	<i>2,555,775</i>				
Alt. M-1 Double Wall Ductwork in Labs	<i>45,000</i>	<i>53,300</i>	<i>46,700</i>				
Alt. M-2 Replace all Lab Compressed Air Piping	<i>127,200</i>	<i>91,250</i>	<del>132,450</del>				
Alt. M-3 Replace all Lab Vacuum Piping	<i>130,000</i>	<i>109,000</i>	<i>148,785</i>				
Alt. M-4 Heat Recovery System Replacement	<i>209,000</i>	<i>219,000</i>	<i>224,870</i>				
Alt. M-5 AHU-2 and AHU-3 Demolition	<i>14,500</i>	<i>27,600</i>	<i>11,000</i>				
Alt. M-6 Laser Lab Back-up Cooling	<i>26,500</i>	<i>25,000</i>	<i>27,575</i>				
Alt. M-7 Install New Chase Access Doors	<i>14,500</i>	<i>15,550</i>	<i>14,500</i>				
Alt. M-8 New Fume Hood in Lab 122	<i>29,900</i>	<i>31,400</i>	<i>29,400</i>				
Alt. M-9 Use Two Existing VFD's (DEDUCT)	<i>7,900</i>	<i>7,815</i>	<i>8,000</i>				
Alt. M-10 No New Fume Hoods in Lab 318 (DEDUCT)	<i>129,000</i>	<i>98,000</i>	<i>118,500</i>				
Alt. M-11 Convert one (1) Fume Hood to VAV	<i>15,700</i>	<i>16,550</i>	<i>14,725</i>				
Alt. M-12 Install VAV for MTR Room 407	<i>6,250</i>	<i>6,500</i>	<i>3,350</i>				
Item #2 102 - Electrical Contract							
Base Bid - Labor & Materials				<i>73,545</i>	<i>71,100</i>	<i>98,777</i>	<i>48,660</i>
Alt. E-4 Heat Recovery System Replacement				<i>5,820</i>	<i>6,700</i>	<i>3,630</i>	<i>6,730</i>
Alt. E-5 AHU-2 and AHU-3 Demolition				<i>935</i>	<i>985</i>	<i>1,470</i>	<i>650</i>

*Patricia*



BID# 5732

PLANS BY: URS Corporation

BIDS OPENED AND  
READ BY: Beth A. Nagel

BID TABULATED BY: Bolton

BID TABULATION - Purchasing Department

PROJECT:	ARI-R2 Renovation of PSLB		
PUBLISHED:	Mechanical Trades:	\$	2,336,700.00
	Alternatives Total:	\$	196,400.00
	Electrical Bid:	\$	102,500.00
	Alternatives Total:	\$	5,300.00
	Asbestos Bid:	\$	33,500.00
	Alternatives Total:	\$	(3,000.00)
	Base Bid Total:	\$	2,472,700.00

OPENING DATE & TIME: January 13, 2011 @ 10:00 a.m.

Description:	WARRNER	IPS	VIA SYSTEMS	LARGO CRANE	WESTFORD	ROGENT	TRANSTAR
Alt. E-6 Laser Lab Back-up Cooling				695	350	180	200
Alt. E-8 New Fume Hood in Lab 122				520	315	440	375
Alt. E-10 No New Fume Hoods in Lab 318 (DEDUCT)				970	2,000	2,650	700
Alt. E-11 Convert One (1) Fume Hood to VAV				750	500	825	200
Alt. E-12 Install VAV for MTR Room 407				240	315	110	100
Item #3 103 - Asbestos Contract							
Base Bid - Labor & Materials							
Alt. A-10 No New Fume Hoods in Lab 318 (DEDUCT)			Brandi Inasin	M. Page	nothing	of 6g	2g
Item #4 - Combined Bid	Ken Schlicht						
Base Bid - Labor & Materials							
Alt. C-M-1 Double Wall Ductwork in Labs							
Alt. C-M-2 Replace all Lab Compressed Air Piping							
Alt. C-M-3 Replace all Lab Vacuum Piping							
Alt. C-M-4 Heat Recovery System Replacement							
Alt. C-M-5 AHU-2 and AHU-3 Demolition							
Alt. C-M-6 Laser Lab Back-up Cooling							
Alt. C-M-7 Install New Chase Access Doors							
Alt. C-M-8 New Fume Hood in Lab 122							
Alt. C-M-9 Use Two Existing VFD's (DEDUCT)							
Alt. C-M-10 No New Fume Hoods in Lab 318(Deduct)							
Alt. C-M-11 Convert one (1) Fume Hood to VAV							
Alt. C-M-12 Install VAV for MTR Room 407							
Alt. C-E-4 Heat Recovery System Replacement							



**PLANS BY:** URS Corporation

**BIDS OPENED AND  
READ BY: Beth A. Nagel**

BID TABULATED BY: Bolk Hon

## BID TABULATION - Purchasing Department

**PROJECT:** ARI-R2 Renovation of PSLB

**PUBLISHED: Mechanical Trades: \$ 2,336,700.00**

Alternatives Total: \$ 196,400.00

**Electrical Bid: \$ 102,500.00**

Alternatives Total: \$ 5,300.00

**Asbestos Bid: \$ 33,500.00**

Alternatives Total:	\$	(3,000.00)
---------------------	----	------------

<b>Base Bid Total: \$</b>	<b>2,472,700.00</b>
---------------------------	---------------------

**The public opening and reading of bids is for informational purposes only and is not to be construed as an acceptance or rejection of any bid submitted.**



BID# 5732

PLANS BY: URS Corporation

BIDS OPENED AND

READ BY: Beth A. Nagel

BID TABULATED BY: Bolton

**BID TABULATION - Purchasing Department**

OPENING DATE & TIME: January 13, 2011 @ 10:00 a.m.

PROJECT: ARI-R2 Renovation of PSLB

PUBLISHED: Mechanical Trades: \$ 2,336,700.00

Alternatives Total: \$ 196,400.00

**Electrical Bid: \$ 102,500.00**

Alternatives Total: \$ 5,300.00

**Asbestos Bid: \$ 33,500.00**

Alternatives Total: \$ (3,000.00)

**Base Bid Total: \$ 2,472,700.00**

Alternatives Total: \$ 198,700.00

Description:	LAIBE	TOTAL ENV.	MIDWEST				
Addendum #1, 2, 3, 4	✓	1 & 2	✓				
Bond	✓	✓	✓				
Item #1 101 - Mechanical (Lead) Contract							
Allowances - Labor & Materials							
Base Bid - Labor & Materials							
Alt. M-1 Double Wall Ductwork in Labs							
Alt. M-2 Replace all Lab Compressed Air Piping							
Alt. M-3 Replace all Lab Vacuum Piping							
Alt. M-4 Heat Recovery System Replacement							
Alt. M-5 AHU-2 and AHU-3 Demolition							
Alt. M-6 Laser Lab Back-up Cooling							
Alt. M-7 Install New Chase Access Doors							
Alt. M-8 New Fume Hood in Lab 122							
Alt. M-9 Use Two Existing VFD's (DEDUCT)							
Alt. M-10 No New Fume Hoods in Lab 318 (DEDUCT)							
Alt. M-11 Convert one (1) Fume Hood to VAV							
Alt. M-12 Install VAV for MTR Room 407							
Item #2 102 - Electrical Contract							
Base Bid - Labor & Materials	129,870						
Alt. E-4 Heat Recovery System Replacement	2,080						
Alt. E-5 AHU-2 and AHU-3 Demolition	1,190						



PLANS BY: URS Corporation

BIDS OPENED AND  
READ BY: Beth A. Nagel

BID TABULATED BY: Bolton



BID TABULATION - Purchasing Department

OPENING DATE & TIME: January 13, 2011 @ 10:00 a.m.

BID# 5732

PROJECT:	<u>ARI-R2 Renovation of PSLB</u>		
PUBLISHED:	Mechanical Trades:	\$	2,336,700.00
	Alternatives Total:	\$	196,400.00
	Electrical Bid:	\$	102,500.00
	Alternatives Total:	\$	5,300.00
	Asbestos Bid:	\$	33,500.00
	Alternatives Total:	\$	(3,000.00)
	Base Bid Total:	\$	2,472,700.00

Description:	<i>LAIDC</i>	<i>TOTAL ENV.</i>	<i>MIDWEST</i>				
Alt. E-6 Laser Lab Back-up Cooling	<i>530</i>						
Alt. E-8 New Fume Hood in Lab 122	<i>750</i>						
Alt. E-10 No New Fume Hoods in Lab 318 (DEDUCT)	<i>3,200</i>						
Alt. E-11 Convert One (1) Fume Hood to VAV	<i>630</i>						
Alt. E-12 Install VAV for MTR Room 407	<i>530</i>						
Item #3 103 - Asbestos Contract							
Base Bid - Labor & Materials		<i>22,165</i>	<i>26,400</i>				
Alt. A-10 No New Fume Hoods in Lab 318 (DEDUCT)			<i>2,400</i>				
Item #4 - Combined Bid							
Base Bid - Labor & Materials							
Alt. C-M-1 Double Wall Ductwork in Labs							
Alt. C-M-2 Replace all Lab Compressed Air Piping							
Alt. C-M-3 Replace all Lab Vacuum Piping							
Alt. C-M-4 Heat Recovery System Replacement							
Alt. C-M-5 AHU-2 and AHU-3 Demolition							
Alt. C-M-6 Laser Lab Back-up Cooling							
Alt. C-M-7 Install New Chase Access Doors							
Alt. C-M-8 New Fume Hood in Lab 122							
Alt. C-M-9 Use Two Existing VFD's (DEDUCT)							
Alt. C-M-10 No New Fume Hoods in Lab 318(Deduct)							
Alt. C-M-11 Convert one (1) Fume Hood to VAV							
Alt. C-M-12 Install VAV for MTR Room 407							
Alt. C-E-4 Heat Recovery System Replacement							

BID TABULATED BY: Bouchon

<b>Base Bid Total: \$</b>	<b>2,472,700.00</b>
---------------------------	---------------------

Ohio Department of Administrative Services, Standard Conditions of Contract for Construction, p. 00 21 13 -11