

PLANS BY: JDRM Engineering, Inc. _____

BGSU

Bowling Green State University

BID# 5827

BIDS OPENED AND

READ BY: Beth A. Nagel *Beth A. Nagel*PROJECT: Olscamp Hall- Room 101 Lighting Upgrade

Phase II

BID TABULATED BY: Darren T. Keil*Mark A. Keil*

BID TABULATION - Purchasing Department

PUBLISHED: General Trades: \$ 170,000.00
 Alternatives: \$ 137,000.00

OPENING DATE & TIME: October 10, 2012 @ 3:00 p.m.

Total: \$ 307,000.00

Description:	Westfield Elect.	US Utility	Lake Erie	Laibe			
Addendum # 1	✓	✓	✓	✓			
Bond	✓	✓	✓	✓			
Ceiling Tiles Unit Price	\$ 8.50	\$ 10.-	\$ 15.-	\$ 14.-			
Extension	\$ 1,275.-	\$ 1,500.-	\$ 2,250.-	\$ 2,100.-			
Subtotal of Unit Price Extensions	\$ 1,275.-	\$ 1,650.-	\$ 2,250.-	\$ 2,100.-			
Item #1 101 - General Trades Contract	\$ 180,030.-	\$ 250,200.-	\$ 212,965.-	\$ 194,360.-			
Alternate No.1: Additional Led Theatrical Luminaires	\$ 12,800.-	\$ 13,500.-	\$ 11,510.-	\$ 13,765.-			
Alternate No.2: LED Cove Lighting	\$ 111,610.-	\$ 166,000.-	\$ 114,380.-	\$ 113,900.-			
Alternate No. 3: Motorized Theatrical Luminaires	\$ 12,285.-	\$ 13,500.-	\$ 11,180.-	\$ 12,835.-			
Alternate No. 4: DMX Control of House Luminaires	\$ 20,575.-	\$ 22,000.-	\$ 22,910.-	\$ 20,995.-			
Alternate No. 5: DMX Outlets	\$ 3,780.-	\$ 3,000.-	\$ 3,375.-	\$ 4,427.-			
	<i>Bjorn</i>	<i>Lisa Dascenzo</i>					

The public opening and reading of bids is for informational purposes only and is not to be construed as an acceptance or rejection of any bid submitted.

Ohio Department of Administrative Services, Standard Conditions of Contract for Construction, p. 00 21 13 -11