PLANS BY: Technicon Design Group, Inc.

BIDS OPENED AND
READ BY: Beth A. Nagel

BID TABULATED BY: GARY A. LINGERER

**BID TABULATION - Purchasing Department** 

OPENING DATE & TIME: July 26, 2016 3:00 p.m.

**Bowling Green State University** BID#

PROJECT: Jerome Library - SAS Alterations

6217

PUBLISHED: General Trades: \$

Alternates: \$ Total: 535,000.00 535,000.00

				Alternate G1: Changes to Flooring Materials & Column Painting	Base Bid	Bond	Addendum #1, #2	Description:	
				* 7,850.00	428,000.00	7	7	CONSTRUCT.	
Mound	2			+ 10,200.00	438,900.00	7	7	VAN TASSEL CONSTRUCTION	
Judy Hoston				+ 12300.00	462,400.00	7	<	CONSTRUCTION	
4	}			+ 12,000.00	444,500,00	<	7	BOOS & SONS CONSTRUCTION COMPANY	5
Long!, Hoos				+ 8,814.00	428,034.00	7	<	CONSTRUCTION	
And House Conf.				00.000,51	451,500.00	_	<	COMPANY	

The public opening and reading of bids is for informational purposes only and is not to be construed as an acceptance or rejection of any bid submitted.

Ohio Department of Administrative Services, Standard Conditions of Contract for Construction, p. 00 21 13-11