

| | Base Bid (General Contract) | Alternates (General Contract) | | | |
|---------------------------|------------------------------------|--|---------------------------------|---------------------------------------|------------------------------|
| Bidders | Base Bid - All Labor and Materials | Alternate 1 - All Work in the Contract Documents associated with PHASE 3 - The Pub | Alternate 2 - Phase 2 - Ceiling | Alternate 3 - Phase 2 - Window Shades | Alternate 4 - Phase 3 - HVAC |
| The Spieker Company | \$626,000.00 | \$569,000.00 | (\$20,000.00) | \$15,000.00 | \$92,700.00 |
| The Lathrop Company | \$715,754.00 | \$675,309.00 | (\$21,316.00) | \$12,026.00 | \$91,041.00 |
| Midwest Contracting, Inc. | \$655,500.00 | \$649,800.00 | (\$21,000.00) | \$8,700.00 | \$101,000.00 |
| FH Martin Constructors | \$949,500.00 | \$601,000.00 | (\$5,800.00) | \$15,200.00 | \$92,000.00 |
| ACI Const. Co., Inc. | \$758,000.00 | \$706,500.00 | \$19,000.00 | \$10,900.00 | \$90,000.00 |
| Tuttle Construction, Inc. | \$1,362,805.00 | \$687,818.00 | (\$15,200.00) | \$17,670.00 | \$89,497.00 |
| The Delventhal Company | \$932,000.00 | \$877,000.00 | (\$18,800.00) | \$12,250.00 | \$91,525.00 |
| Mosser Construction | \$824,900.00 | \$738,000.00 | (\$25,000.00) | \$11,000.00 | \$99,000.00 |
| Van Tassel Construction | \$751,500.00 | \$693,700.00 | (\$27,200.00) | \$9,500.00 | \$90,000.00 |